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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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FAR (48 CFR) 53.243

Subject:  Richard B. Russell Powerplant Static Start Frequency Installation

1.  The bid opening date for the subject project has been postponed indefinitely. 

2.  This amendment is issued to answer the Technical questions that were submitted.  See the attached pages with the Technical questions
 and answers.

3. This amendment also includes a revised bid schedule adding line item 0017 (Miscellaneous Welding)  and revised Section 16353.
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
4.  In response to a question that was asked under amendment 0005 regarding using propane or electric 
lift the answer provided was incorrect based on the regulation referenced below the only type of lift to be 
used is electric. 
 
'PROPANE OR ELECTRIC LIFTS'. The new 385-1-1 Nov 03 states the following in regards to working 
inside:  16.A.12 Equipment powered by an internal combustion engine will not be operated in or near and 
enclosed area unless adequate ventilation is provided to ensure the equipment does not generate a 
hazardous atmosphere. 
 
Section 16353 Paragraph 3.2.3 is revised to read as follows: 
 
SECTION 16353 Paragraph 3.2.3 Replacement of Current Transformers:  Change this paragraph to read, 
"The four Government-furnished circuit breakers for Units 5-8 require replacement of some of 
their current transformers.  In each of these four circuit breakers, the Contractor shall remove the three 
6000:5 single-core current transformers from the transformer side of the circuit breaker.  In each of these 
four circuit breakers, the Contractor shall furnish and install three 2-core current transformers on the 
transformer side of the circuit breaker.  Each core shall be rated C400, 6000:5, shall meet the 
requirements of Paragraph 2.8.1, and shall be submitted for approval.  Field verify and provide the 
necessary cabling between the current transformers and the circuit breaker terminal cabinet.  All work 
shall be with the coordination of, and under the supervision of, the circuit breaker erecting engineer.  
After completion of work, the Contractor shall provide corrections to the contract drawings for current 
transformer wiring accordingly." 
 
 
Below are the questions that were submitted for response: 
 
1.  Question:  Volume 2 Reference Drawings, plates 125 through 135, do not address specific concerns 
we have regarding how much welding will need to be done to install this isophase bus.  Is the outshell on 
each piece welded to the adjacent piece or coupled via a mechanical coupling or fitting?  Likewise, how 
does the internal bus couple together?  Via a weld or mechanical bolted connection?  These issues need to 
be clarified in order to accurately calculate installation time.  Also, I downloaded the Volume 2 Drawings, 
plates 125 through 135, from the Savannah Corp of Engineer web site as you suggested.  We found, 
however, that these drawings are very difficult to read with most notations unreadable. 
 
Answer:  According to the specs and the shop drawings from the Circuit Breaker Supply Contract (which 
included the isophase bus) all field connections for the bus and for the enclosures (internal bus and 
outshell) are to be welded. 
  
The quality of the electronic reference drawings R-125 through R-135 that are available to the bidders is 
the best we were able to achieve. The hardcopy of the original drawings will be available at the site for 
the Contractor’s use during construction. 
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2.  Question:   Our riggers have visited the site and cannot see any lifting eyes or other methods for 
lifting the existing circuit breakers and we cannot see any details in the reference drawings to show how 
the existing equipment needs to be lifted.  Can the government supply any legible drawings or 
information on this? 
Answer:  In response to the question concerning the rigging and lifting of the existing circuit breakers, 
the OCBs have four lifting hooks on the top of the breaker frame to be used in lifting the breaker after the 
proper disconnections have been made.   The ABCBs are designed for partial disassembly into at least 
two sub assemblies.  After all of the internal flexible power carrying straps, the ground bus connections, 
the control and current wire connections, and air supply connections are disconnected, the front cabinet 
center support can be removed.  The breaker assembly (all three phases) can then be rolled out of the 
breaker cabinet exposing the frame welded to the top of the breaker air receiver tank.  The frame on top of 
the receiver tank has four lifting eyes, which can be used to lift the unit.  The remaining breaker cabinet is 
designed with four lifting eyes located on top of the breaker cabinet to lift the cabinet.  Breaker assembly 
and disassembly is designed to be performed by removal of nuts and bolts without having to use any type 
of cutting tool. 
 
3.  Question:  IF a crane is used to lift the breakers off of the roof or the generator galley, the spread of 
the outriggers would put them slightly on the breaker side of the curbs on the roof.  Can the Government 
supply any information as to the weight that the roof is designed to withstand in that are? 
Answer:  The Contractor is going to be required to remove the existing circuit breakers from the 
transformer deck (el. 350) between the upstream wall of the power plant and the downstream face of the 
concrete dam.  The maximum lift will be less than 7 tons, but a large crane will be needed to have 
sufficient boom length to make the pick.  The crane that is used, in the "cramped" conditions on the 
transformer deck, will have to place the two downstream outriggers of the crane inside the service bay 
(that is, place them downstream of the curbs which separate the driving lane from the service bays where 
the circuit breakers, as well as the transformers, are located on the transformer deck. 
4.  Question:  In a previous letter, we asked about control wiring between the new SF6 breakers and the 
remotely mounted control cabinet.  The Government's response was to direct us to the existing reference 
drawings.  We cannot tell if there are any reference drawings for similar breakers in these drawings.  In 
most of these drawings the detail is very poorly legible, including the title blocks.  We would request that 
the Government supply us with the wiring drawings of the wiring on the new breakers so that we can 
determine how much wiring and cable work will need to be preformed between the control cabinets and 
the new SF6 breakers. 
 
Answer:  We have provided all the information that we have regarding the wiring for the new breakers, 
which includes contract drawings and the reference drawings.  The Government believes that with the 
information provided is sufficient for the contractor to submit a bid.  The hardcopy of the original 
drawings will be available at the site for the Contractor’s use during construction. 
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SECTION 00100 -         REVISED SCHEDULE 

 
RICHARD B RUSSELL GENERATOR CIRCUIT BREAKER AND STATIC START SYSTEM 

INSTALLATION 
 
 

__________________________________________________________________________________ 
 
Item     Description  Quantity Unit               Unit        Amount 
 No.                        Price 
__________________________________________________________________________________ 
 
0001 Mobilization & Demobilization     1                 Lump             ____   $_____ 
                                 Sum 
 
0002 Remove Existing Oil Filled     1            Lump          ____   $_____ 
 Circuit Breakers and Isolated-                  Sum 
 Phase Bus (Units 1-4) 
 
0003 Remove Existing Air Blast     1   Lump      ____   $_____ 
 Circuit Breakers, Isolated-                  Sum 
 Phase Bus, and Air Compressor 
 (Units 5-8) 
 
0004 Remove Existing Conduit and     1   Lump      ____   $_____ 
 Install New Conduit and Cable                  Sum 
 Tray 
 
0005 Remove Existing Cable and     1   Lump      ____   $_____ 
 Install & Terminate New Cable    Sum 
 
0006  Remove Portion of Existing          1  Lump      ____   $_____ 
 Starting Bus, Two (2) Starting                 Sum 
 Bus Breakers, and four (4)  
 Starting Bus Motor-operated  
 Disconnect Switches 
 
0007 Install Eight (8) New      1   Lump      ____   $_____ 
 Government-furnished SF6    Sum 
 Circuit Breakers and Isolated- 
 Phase Bus (Units 1-8) 
 
0008 Install New Government-      1   Lump      ____   $_____ 
 furnished Static Start     Sum 
 System and Appurtenances,  
 Including Input/Output Circuit  
 Breakers, Transformers,  
 Reactors and Isolated-Phase Bus 
 
0009 Miscellaneous Electrical         1   Lump      ____   $_____ 
 Equipment & Accessories and    Sum 
 Modifications to Main Control 
 Room Switchboard Panels and 
 Annunciator Relay Cabinets 
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___________________________________________________________________________________ 
 
Item     Description  Quantity Unit      Unit        Amount 
 No.                           Price 
___________________________________________________________________________________ 
 
 
0010 Miscellaneous Painting                    1  Lump      ____   $_____ 
 (Generator Unit Breaker     Sum 
 Cabinets, Isolated-Phase Bus,  
 Touch up & Other Miscellaneous) 
 
0011 Coating Transformer Deck          1  Lump      ____   $_____ 
        Sum 
 
0012 Concrete Removal, Placement,           1  Lump      ____   $_____ 
 Bonding, Drilling, and     Sum 
 Grouting 
 
0013 Furnish As-Built Corrections     1   Lump      ____   $_____ 
 to the Contract Drawings                  Sum 
 
0014 Furnish Electrician Hire,    500   Hr.      ____   $_____ 
 (Optional)       Est 
 
0015 Furnish Other Skilled     500   Hr.            ____   $_____ 
 Craftsman Hire       Est 
 (Optional)   
 
0016 Furnish General Labor Hire    500  Hr.             ____   $_____ 
 (Optional)                  Est 
 
**0017 Miscellaneous Welding           1  Lump             ____   $_____     

(Optional)     Sum  
 
  
 
       Total:__________________ 
 
 
 


